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*QUALITY ASSURANCE PROVISIONS
C-321:

SPECIFICATION:

NSN:

1560-00-761-7931
NOMEN: DISC, OILER

Articles to be furnished hereunder shall be manufactured, tested
and inspected in accordance with drawing number (77272)107R2577-5
"D", and all details and specifications referenced therein.

REV.

1. Materials shall be procured from an approved General Electric
material source.

IT.Quality/Inspection Requirements

A.
B.

C
D.

IIT.

MIL-I-45208 applies: Refer to contract section E.

First Article Testing applies. Refer to contract section
I

Production Lot Testing applies: Refer to contract section
C

Mandatory Inspection applies: Refer to contract section C.

Supplemental Requirements

A.

Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of

MIL-Q-9858 apply.

B.

The contractor shall identify on the process/operation

sheets all manufacturing sources performing processes/
operations outside of their facilities. These sheets shall

not be revised or altered after the successful completion of

First Article or Production Lot Testing without approval
from the Basic Design Engineering Activity via the PCO.

C.

The Inspection Method Sheets which list the

characteristics of each item produced under the contract

shall have serial number traceability to the raw material,

casting, or forging.

D. Markings should be I/A/W MIL-STD-130 REV. "H" para.

5.3.3(a), (b), (c) and (g). Method and location shall be
in accordance with the drawing.
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IV. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be
accomplished by the contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristice: 100% inspection shall

apply.

2) Major and Minor Characteristics - LOI shall be in
accordance with a sampling plan acceptable to the
QAR.

B. Critical Characteristics for: P/N: (77272)107R2577-5

1. ZONECS

2. ZONE C-4 [J]
.-B-

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR
concurrence, unless defined on applicable drawings and
associated specifications.

V. Unless expressly provided for elsewhere in this Clause,
equipment such as fixtures, jigs, dies, patterns, templates,
mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of
the subject item(s) will not bz provided by the Government or any
other source and is the sole responsibility of the contractor. -
The foregoing applies notwithstanding any reference to such

equipment or the furnishing thereof that may be contained in any
drawing.
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I-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

NSN: 1560-00-761-7931
NOMEN: DISC, OILER

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause
of the contract are:

A. Dimensional Check
B. Form/Fit

C. Compliance with drawing, (77272) 107R2577-5 REV. "D,

and specifications referenced therein.

B. Review documentation as provided under DD 1423
requirements.

In addition to the above tests, the First Article(s) to be
delivered hereunder shall also be subjected to those tests which

will demonstrate that the article(s) comply with contract
requirements.

The contractor shall be responsible for providing necessary parts
and repair of the First Article Sample(s) during testing.

IT1. special Instructions

A. Sample(s) may be considered as production items under
the contract provided the sample(s) can be refurbished to
ready for issue (RFI) condition and provided the sample (s)
have inspection approval of the cognizant QAR. Sample(s)

may be shipped as production items only after all other

units required under the contract have been produced and are
ready for shipment.

B. Samples will be returned to the contractor, if not
destroyed in testing.

NOTIFICATION_OF_SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s),
the contractor shall notify the designated test facility, in
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writing of the anticipated shipping date, with an information
copy to the PCO,Attn: 02. The contractor shall also arrange for

preliminary inspection of test samples by the CAO/QAR.

Upon shipment of First Article Sample(s), two (2) copies of the
Material Inspection and Receiving Report (DD Form 250), bearing
the QAR's signature and indication of preliminary inspection,
shall be forwarded NAVICP Code 02 with duplicate copies to NAVICP
Code 072 and to the designated test facility. The envelopes
shall be clearly marked. "DO NOT OPEN IN MAILROOM"

Within 120 days after receipt of sample(s) the test site shall
complete testing/evaluation and submit two (2) copies of their

test report with conclusions and recommendations to NAVICP Code
02.
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~1-364 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

NSN: 1560-00-761-7931
NOMEN: DISC, OILER

A. The contractor shall deliver 2 unit(s) of lot/item 0001
within 180 calendar days from the date of this contract to the
Government at:

Naval Aviatipn Depot

MCAS Cherry Point

Code 6.3 674

Attn: Betty Lupton

Marking of test sample(s) shipping container:

"FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN
STOCK. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain
this contract number and the lot/item identification. The
characteristics that the First Article must meet and the testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the
First Article, the contracting officer shall notify the
contractor, in writing, of the conditional approval, approval or
disapproval of the First Article. The notice of conditional
approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all
other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of
the contractor. A notice of disapproval shall cite reasons for
the disapproval.

C. 1If the First Article is disapproved, the contractor, upon
Government request, shall submit an additional First Article for
testing. After each request, the contractor shall make any
necessary changes, modification, or repairs to the First Article
or select another First Article for testing. All costs related
to these tests are to be bornme by the contractor, including any
and all costs for additional tests following a disapproval. The

contractor shall furnish any additional First Article to the
Government under the terms and conditions and within the time

specified by the Government. The Government shall act on this
First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the
delivery schedule or for any additional costs to the Government
related to these testsg.

D. If the contractor fails to deliver any First Article on time,
or the contracting officer disapproves any First Article, the
contractor shall be deemed to have failed to make delivery within
the meaning of the default clause of this contract.
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E. Unless otherwise provided in the contract, the contractor:

1) May deliver the approved First Article as a part of the
contract quantity, provided it meets all contract
requirements for acceptance and was not consumed or
destroyed in testing and;

2) Shall remove and dispose of any First Article from the
Government test facility at the contractor's expense.

F. 1If the Government does not act within the time specified in
paragraph B or C above, the contracting officer shall, upon
timely written request from the contractor, equitably adjust
under the changes clause of this contract the delivery or
performance dates and/or the contract price, and any other
contractual term affected by the delay.

G. The contractor is responsible for providing operating and
maintenance instructions, spare parts support, and repair of the
First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials
or components for, or the commencement of production of, the
balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof
shall not be allocable to this contract for 1) progress payments,
or 2) termination settlements if the contract is terminated for
the convenience of the Government.

I. The contractor shall produce both the First Article and the
production quantity at the same facility and shall submit a
certification to this effect with each First Article.

J. The contractor shall provide specific written notification to
the procuring contracting officer informing him of the shipment
of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of NAVICP code 02
with copies to NAVICP code 07 and to the testing activity.
Failure to provide such notification shall excuse the Government
from any delay in performing First Article Testing and informing
the contractor of the results thereof.
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C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the

cognizant CAO/QAR contingent upon the successful completion of
these requirements.

I. Producton Lot Test Sampling Requirements

A. The cognizant CAO/QAR shall select two (2) samples at
random from the First Production Lot.

B. Production Lot Testing to be completed during production
after First Article approval.

1I. The tests to be performed under the Production Lot Sample
testing provisions of the contract are:

A. Compliance with drawing, (77272) 1072577-5 REV. "D", and
specifications referenced therein.

B. Form/Fit

C. Dimensional Check

D. Review of documentation as provided under CDRL (DD1423)
requirements.

In addition to the above tests, the Production Lot Samples (s) to
be delivered hereunder shall also be subjected to thoge tests

which will demonstrate that the sample(s) comply with contract
requirements.

ITI. Testing Location, Cost and Estimated Leadtime
A. Ship samples/data to MCAS Cherry Point

Shipping container marking "PRODUCTION LOT SAMPLE -
DO NOT TAKE UP IN STOCK".

C. Estimated Cost for Inspection/Test is $3,000.00

D. Estimated Leadtime for Inspection/Test is 30 days.

Within fifteen days of completion of Production Lot Testing,
NAVAVNDEPOT, Jacksonville and/or CAO/QAR shall prepare and submit
two copies of their test report with conclusions and
recommendations to the Contracting Officer.
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Iv.

Shipment and Distribut:ion of Samples

A. Fourteen (14) days prior to shipment of production lot
sample(s), the contractor shall notify the designated test
facility, in writing, of the anticipated shipping date, with
an information copy to the PCO, Attn: 02. The contractor
shall also arrange for preliminary inspection of test

samples by the CAO/QAR.

B. Upon shipment of Production Lot Sample(s) two (2)

copies of the Material Inspection and Receiving Report

(DD Form 250), bearing the QAR's signature and indication

of preliminary inspection, shall be forwarded to NAVICP Code
with duplicate copies to NAVICP Code and to the

designate test facility. The envelope shall be clearly

marked. "DO NOT OPEN IN MAILROOM".

C. Sample(s) may be considered as production items under
the contract provided the sample(s) can be refurbished to
Ready for Issue (RFI) condition and provided the sample (s)
have inspection approval of the cognizant. Sample(s) may
be shipped as production items only after all other units
required under the contract have been produced and are ready
for shipment

D. The designated test facility and the Contracting Officer
shall be notified as to all shipping data applicable to the
sample, such as bill of lading number, method of shipment
etc..days prior to shipment.
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c-331 PRODUCTION LOT SAMPLE TESTING

A. The Production Lot Samples shall be selected at random by the
cognizant government inspector. Such samples shall be submitted
via the cognizant government inspector, all transportation
charges prepaid by the contractor to:

Naval Aviation Depot

MCAS Cherry Point

Attn: Betty Lupton

Code 6.3.674

The samples shall be identified by contract number, lot number
and be clearly marked as follaws:

PRODUCTION LOT SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in
sufficient time prior to the delivery date of the production
articles to allow a 75 day period for testing by the laboratory
nd written notification by the contracting officer of the
approval or disapproval of the samples. Within 45 days of the
receipt of the samples, the testing facility shall notify the
contracting officer, The Naval Inventory Control Pcint
NAVICP-Phil code 02 of the results of the testing, together with
a recommendation for approval or disapproval.

C. Inthe event the contractor does not receive written
notification of approval or disapproval of the samples for a
particular production lot within 120 days from their submission
for such testing, the contract delivery schedule shall be
equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples
for testing within the time or times specified, or if the
contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within
the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples
representative of the lot must pass all the contract
requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the
government may, at its option and at no additional cost to the
government, (I) terminate all or any portion of this contract for
default, (II) require the manufacture of a new Production Lot, or
a rework of the rejected Production Lot if the means and
procedures proposed by the contractor for rework are acceptable
to the government, or (III) require the submission of additional
sampleg for test. The foregoing procedures shall apply to new or
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reworked production lots in the same way as they did to the
original Production Lot.

F. For each additional sample or each resubmission of a modified
sample which the contractor is reguired to submit for approval
hereunder as a result of a failure of a previous sample to
conform to the requirments of the specification, the contractor
shall pay to the government the costs of reingpection, shipping,
examination and retesting by the government, and the contractor

and his sureties (if any) shall be liable for the amount of such
costs.

G. All transportation charges incurred in the submission and

return of any Production Lot Sample shall be borne by the
contractor.

H. Nothing contained in the foregoing provisions of this clause,

and no action of the government in accordance herewith, shall in

any way prejudice the right of the government under the clause of
this contract entitled Default.
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